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A. Comprehensive Plan Goals

Of the goals addressed by the proposal, which is the single primary goal? 
Proposals should discuss how the proposed activity is designed to address the primary goal. 
Check one:

 Restore and Conserve Habitat – Restore and conserve the health, diversity and resilience of key 
coastal, estuarine and marine habitats.

Restore Water Quality – Restore and protect water quality of the Gulf Coast region’s fresh, 
estuarine and marine waters.

Replenish and Protect Living Coastal and Marine Resources – Restore and protect healthy, 
diverse and sustainable living coastal and marine resources.

Enhance Community Resilience – Build upon and sustain communities with capacity to adapt to 
short- and long-term changes.

Restore and Revitalize the Gulf Economy – Enhance the sustainability and resiliency of the Gulf 
economy.

Notes:



B. Comprehensive Plan Objectives

Proposals must clearly identify which objectives the proposal will address

1. Restore, Enhance, and Protect Habitats

YES NO Not articulated N/A

2. Restore, Improve, and Protect Water Resources

YES NO Not articulated N/A

3. Protect and Restore Living Coastal and Marine Resources

YES NO Not articulated N/A

4. Restore and Enhance Natural Processes and Shorelines

YES NO Not articulated N/A

Notes:



8. Of these objectives which is the single primary objective the proposal addresses?

Check one:

 Restore, Enhance, and Protect Habitats

Restore, Improve, and Protect Water Resources

Protect and Restore Living Coastal and Marine Resources

Restore and Enhance Natural Processes and Shorelines

Promote Community Resilience

Promote Natural Resource Stewardship and Environmental Education

Improve Science-Based Decision-Making Processes



C. RESTORE Act and Comprehensive Plan Priority Criteria  
  
All proposals must explain if the proposal addresses one or more of the priority criteria as established by the 
RESTORE Act and Initial Comprehensive Plan and, if so, how. 

1. This project is projected to make the greatest contribution to restoring and protecting the natural resources, 
ecosystems, fisheries, marine and wildlife habitats, beaches, and coastal wetlands of the Gulf Coast region, 
without regard to geographic location within the Gulf Coast region. 

YES NO Not articulated N/A

2. This is a large-scale project/program that is projected to substantially contribute to restoring and protecting 
the natural resources, ecosystems, fisheries, marine and wildlife habitats, beaches, and coastal wetlands of the 
Gulf Coast ecosystem. 

YES NO Not articulated N/A

3. This project is contained in existing Gulf Coast State comprehensive plans for the restoration and protection 
of natural resources, ecosystems, fisheries, marine and wildlife habitats, beaches, and coastal wetlands of the 
Gulf Coast region. 

YES NO

4. This project will restore long-term resiliency of the natural resources, ecosystems, fisheries, marine and 
wildlife habitats, beaches, and coastal wetlands most impacted by the Deepwater Horizon oil spill. 

YES NO

5. Promote Community Resilience

YES NO Not articulated N/A

6. Promote Natural Resource Stewardship and Environmental Education

YES NO Not articulated N/A

Notes:



D. Comprehensive Plan Commitments 
  
All proposals must demonstrate how the proposal will achieve any or all of the commitments in the Comprehensive 
Plan. The commitments in the Comprehensive Plan are as follows:  
  
Does the proposal articulate how it will achieve the following commitments in the comprehensive plan?

1. Science-based Decision-Making 

YES NO Not articulated

Notes:

2. Regional Ecosystem-based Approach to Restoration

YES NO Not articulated

Notes:

3. Engagement, Inclusion, and Transparency

YES NO Not articulated

Notes:



4. Leveraging Resources and Partnerships 

YES NO Not articulated

Notes:

5. Delivering Results and Measuring Impacts 

YES NO

Notes:

E. Meeting Commitments and Tracking and Measuring Progress

1. Does the proposal articulate how it will meet and achieve its commitments?

YES NO Not articulated

2. Does the proposal have a plan for tracking and measuring progress?

YES NO

Notes:



F. Proposal Emphasis Areas

Does the submission describe how the proposed project or program addresses the following four considerations:

1. Is the proposed activity foundational in the sense that the project or program forms an initial core step (or 
steps) in addressing a significant ecosystem issue, and can future activities be tiered to substantially increase 
the benefits?

YES NO Not articulated

Notes:

2. Will the proposed activity be sustainable over time?

YES NO Not articulated

Notes:

3. Is the proposed activity likely to succeed?

YES NO Not articulated

Notes:



4. Does the proposed activity benefit the human community? 
(examples of benefits may include, but are not limited to: how a project will utilize local workers, how a project 
will benefit geographically or socially vulnerable communities, how a project will benefit the natural resources 
critical to natural-resource dependent industries such as fisheries, tourism, etc.) 
 

YES NO Not articulated

Notes:
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	fc-int01-generateAppearances: 


